

PROJECT TITLE: DEMO BLDG & RAIL AT 4012 SR 509
Contract Number 072141 Project Number: 101650.01
Bid Results
Bid Opening Date: April 15, 2025 @ 2:00 PM (PST)

Name of Bidder:						Skycorp, Ltd.		Rivers Edge Environmental Services, Inc.		Anderson Environmental Contracting, LLC		Groat Brothers Inc.		3 King Environmental, Inc.	
Bid Item	Bid Description	QTY	UOM	Unit Price	EXTENDED PRICE	Unit Price	EXTENDED PRICE	Unit Price	EXTENDED PRICE	Unit Price	EXTENDED PRICE	Unit Price	EXTENDED PRICE	Unit Price	EXTENDED PRICE
1	Mobilization & Demobilization	1	LS	\$ 107,264.00	\$ 107,264.00	\$ 9,300.00	\$ 9,300.00	\$ 14,226.00	\$ 14,226.00	\$ 31,322.00	\$ 31,322.00	\$ 20,000.00	\$ 20,000.00	\$ 9,820.00	\$ 9,820.00
2	Project Administration	1	LS	\$ 124,784.00	\$ 124,784.00	\$ 15,000.00	\$ 15,000.00	\$ 1,500.00	\$ 1,500.00	\$ 25,875.00	\$ 25,875.00	\$ 1,000.00	\$ 1,000.00	\$ 1,500.00	\$ 1,500.00
3	Silt Fence, TESC, Inlet Protection	1	LS	\$ 13,830.00	\$ 13,830.00	\$ 5,000.00	\$ 5,000.00	\$ 15,118.00	\$ 15,118.00	\$ 12,981.00	\$ 12,981.00	\$ 6,738.00	\$ 6,738.00	\$ 12,787.50	\$ 12,787.50
4	Temporary 6' Security Fence	1	LS	\$ 6,500.00	\$ 6,500.00	\$ 3,000.00	\$ 3,000.00	\$ 500.00	\$ 500.00	\$ 11,684.00	\$ 11,684.00	\$ 1,000.00	\$ 1,000.00	\$ 1,500.00	\$ 1,500.00
5	Demolish Light Poles	1	LS	\$ 8,000.00	\$ 8,000.00	\$ 5,000.00	\$ 5,000.00	\$ 500.00	\$ 500.00	\$ 4,849.00	\$ 4,849.00	\$ 250.00	\$ 250.00	\$ 3,500.00	\$ 3,500.00
6	Backfill Service Pit	1	LS	\$ 680.00	\$ 680.00	\$ 3,000.00	\$ 3,000.00	\$ 2,092.00	\$ 2,092.00	\$ 5,087.00	\$ 5,087.00	\$ 2,850.00	\$ 2,850.00	\$ 4,950.00	\$ 4,950.00
7	Cut and Cap Utility	1	LS	\$ 12,000.00	\$ 12,000.00	\$ 15,000.00	\$ 15,000.00	\$ 2,500.00	\$ 2,500.00	\$ 18,075.00	\$ 18,075.00	\$ 3,800.00	\$ 3,800.00	\$ 3,500.00	\$ 3,500.00
8	Hazardous Material Abatement	1	LS	\$ 8,656.00	\$ 8,656.00	\$ 12,000.00	\$ 12,000.00	\$ 5,000.00	\$ 5,000.00	\$ 9,323.00	\$ 9,323.00	\$ 13,000.00	\$ 13,000.00	\$ 5,500.00	\$ 5,500.00
9	Building 1 Demolition	1	LS	\$ 429,331.00	\$ 429,331.00	\$ 220,000.00	\$ 220,000.00	\$ 112,525.00	\$ 112,525.00	\$ 434,085.00	\$ 434,085.00	\$ 187,500.00	\$ 187,500.00	\$ 227,465.40	\$ 227,465.40
10	Building 2 Demolition	1	LS	\$ 3,501.00	\$ 3,501.00	\$ 3,000.00	\$ 3,000.00	\$ 1,500.00	\$ 1,500.00	\$ 3,323.00	\$ 3,323.00	\$ 1,620.00	\$ 1,620.00	\$ 3,300.00	\$ 3,300.00
11	Building 3 Demolition	1	LS	\$ 18,568.00	\$ 18,568.00	\$ 15,000.00	\$ 15,000.00	\$ 10,300.00	\$ 10,300.00	\$ 17,517.00	\$ 17,517.00	\$ 9,000.00	\$ 9,000.00	\$ 10,937.50	\$ 10,937.50
12	Building 4 Demolition	1	LS	\$ 5,050.00	\$ 5,050.00	\$ 5,000.00	\$ 5,000.00	\$ 1,000.00	\$ 1,000.00	\$ 2,899.00	\$ 2,899.00	\$ 1,980.00	\$ 1,980.00	\$ 2,075.00	\$ 2,075.00
13	Construction Entrance Stabilization	1	LS	\$ 3,500.00	\$ 3,500.00	\$ 3,000.00	\$ 3,000.00	\$ 2,500.00	\$ 2,500.00	\$ 13,392.00	\$ 13,392.00	\$ 2,000.00	\$ 2,000.00	\$ 7,000.00	\$ 7,000.00
14	Building 6 Demolition	1	LS	\$ 43,440.00	\$ 43,440.00	\$ 30,000.00	\$ 30,000.00	\$ 47,212.00	\$ 47,212.00	\$ 84,800.00	\$ 84,800.00	\$ 24,000.00	\$ 24,000.00	\$ 34,125.00	\$ 34,125.00
15	Building 7 Demolition	1	LS	\$ 14,300.00	\$ 14,300.00	\$ 15,000.00	\$ 15,000.00	\$ 10,780.00	\$ 10,780.00	\$ 19,405.00	\$ 19,405.00	\$ 8,580.00	\$ 8,580.00	\$ 13,650.00	\$ 13,650.00
16	Unforeseen Conditions Contingency	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00
TAXABLE BASE BID SUBTOTAL					\$ 824,404.00		\$ 383,300.00		\$ 252,253.00		\$ 719,617.00		\$ 308,318.00		\$ 366,610.40
ADDENDA ACKNOWLEDGED				Engineer's Estimate			Yes		Yes		Yes		No		Yes
SUBCONTRACTORS ACKNOWLEDGED							Yes		Yes		Yes		Yes		Yes
AUTHORIZED SIGNATURE							Yes		Yes		Yes		Yes		Yes
BID SECURITY INCLUDED							Yes		Yes		Yes		Yes		Yes
APPARENT RANKING:							5		1		10		Non-Responsive		4

				Construction Group International LLC		DP Excavation		NW Construction General Contracting, Inc.		Dickson Company		Titan Earthwork LLC		Ascendent LLC	
				Unit Price	EXTENDED PRICE	Unit Price	EXTENDED PRICE	Unit Price	EXTENDED PRICE	Unit Price	EXTENDED PRICE	Unit Price	EXTENDED PRICE	Unit Price	EXTENDED PRICE
1	Mobilization & Demobilization	1	LS	\$ 6,000.00	\$ 6,000.00	\$ 35,000.00	\$ 35,000.00	\$ 38,700.00	\$ 38,700.00	\$ 10,890.00	\$ 10,890.00	\$ 25,000.00	\$ 25,000.00	\$ 5,000.00	\$ 5,000.00
2	Project Administration	1	LS	\$ 66,700.00	\$ 66,700.00	\$ 85,000.00	\$ 85,000.00	\$ 18,800.00	\$ 18,800.00	\$ 2,980.00	\$ 2,980.00	\$ 60,000.00	\$ 60,000.00	\$ 5,000.00	\$ 5,000.00
3	Silt Fence, TESC, Inlet Protection	1	LS	\$ 11,400.00	\$ 11,400.00	\$ 35,000.00	\$ 35,000.00	\$ 13,400.00	\$ 13,400.00	\$ 38,200.00	\$ 38,200.00	\$ 40,000.00	\$ 40,000.00	\$ 13,780.00	\$ 13,780.00
4	Temporary 6' Security Fence	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 20,000.00	\$ 20,000.00	\$ 10,000.00	\$ 10,000.00	\$ 1,190.00	\$ 1,190.00	\$ 10,000.00	\$ 10,000.00	\$ 22,598.00	\$ 22,598.00
5	Demolish Light Poles	1	LS	\$ 3,000.00	\$ 3,000.00	\$ 12,000.00	\$ 12,000.00	\$ 500.00	\$ 500.00	\$ 510.00	\$ 510.00	\$ 1,500.00	\$ 1,500.00	\$ 1,004.00	\$ 1,004.00
6	Backfill Service Pit	1	LS	\$ 2,200.00	\$ 2,200.00	\$ 16,000.00	\$ 16,000.00	\$ 1,500.00	\$ 1,500.00	\$ 3,090.00	\$ 3,090.00	\$ 2,500.00	\$ 2,500.00	\$ 3,460.00	\$ 3,460.00
7	Cut and Cap Utility	1	LS	\$ 9,600.00	\$ 9,600.00	\$ 18,000.00	\$ 18,000.00	\$ 12,000.00	\$ 12,000.00	\$ 19,040.00	\$ 19,040.00	\$ 25,000.00	\$ 25,000.00	\$ 36,051.00	\$ 36,051.00
8	Hazardous Material Abatement	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 20,000.00	\$ 20,000.00	\$ 18,700.00	\$ 18,700.00	\$ 7,710.00	\$ 7,710.00	\$ 29,000.00	\$ 29,000.00	\$ 7,628.00	\$ 7,628.00
9	Building 1 Demolition	1	LS	\$ 178,000.00	\$ 178,000.00	\$ 195,000.00	\$ 195,000.00	\$ 256,352.52	\$ 256,352.52	\$ 152,230.00	\$ 152,230.00	\$ 177,000.00	\$ 177,000.00	\$ 205,654.25	\$ 205,654.25
10	Building 2 Demolition	1	LS	\$ 7,800.00	\$ 7,800.00	\$ 15,000.00	\$ 15,000.00	\$ 1,845.43	\$ 1,845.43	\$ 540.00	\$ 540.00	\$ 3,000.00	\$ 3,000.00	\$ 1,548.00	\$ 1,548.00
11	Building 3 Demolition	1	LS	\$ 8,800.00	\$ 8,800.00	\$ 15,000.00	\$ 15,000.00	\$ 11,087.18	\$ 11,087.18	\$ 2,590.00	\$ 2,590.00	\$ 5,000.00	\$ 5,000.00	\$ 10,379.00	\$ 10,379.00
12	Building 4 Demolition	1	LS	\$ 2,700.00	\$ 2,700.00	\$ 7,500.00	\$ 7,500.00	\$ 2,977.72	\$ 2,977.72	\$ 540.00	\$ 540.00	\$ 1,000.00	\$ 1,000.00	\$ 2,003.00	\$ 2,003.00
13	Construction Entrance Stabilization	1	LS	\$ 3,000.00	\$ 3,000.00	\$ 15,000.00	\$ 15,000.00	\$ 7,500.00	\$ 7,500.00	\$ 8,490.00	\$ 8,490.00	\$ 5,000.00	\$ 5,000.00	\$ 2,000.00	\$ 2,000.00
14	Building 6 Demolition	1	LS	\$ 11,000.00	\$ 11,000.00	\$ 30,000.00	\$ 30,000.00	\$ 66,809.34	\$ 66,809.34	\$ 26,850.00	\$ 26,850.00	\$ 71,000.00	\$ 71,000.00	\$ 40,360.00	\$ 40,360.00
15	Building 7 Demolition	1	LS	\$ 8,500.00	\$ 8,500.00	\$ 15,000.00	\$ 15,000.00	\$ 10,888.32	\$ 10,888.32	\$ 2,590.00	\$ 2,590.00	\$ 9,900.00	\$ 9,900.00	\$ 8,848.00	\$ 8,848.00
16	Unforeseen Conditions Contingency	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00
					\$ 360,200.00		\$ 558,500.00		\$ 496,060.51		\$ 302,440.00		\$ 489,900.00		\$ 390,313.25
					Yes		Yes		Yes		Yes		Yes		Yes
					Yes		Yes		Yes		Yes		Yes		Yes
					Yes		Yes		Yes		Yes		Yes		Yes
					Yes		Yes		Yes		Yes		Yes		Yes
					3		9		8		2		7		6