Port of s é E P.0. Box 1837

Tacoma | rom e

October 10 2025

TO: PLAN HOLDERS LIST

SUBJECT: CONTRACT NO. 071908
THORNE ROAD OFF DOCK CONTAINER YARD

ADDENDUM NUMBER 02

This addendum is issued to amend the following:
00 01 10 - Table of Contents:

Attachment 1-Listed Items updated

00 11 13 - Advertisement for Bids:

Attachment 2-Updated
Bid Date moved to October 24, 2025 @ 2:00 PM
Questions still due October 9, 2025 @ 2:00 PM

00 41 00-Bid Form

Attachment 3-Updated

00 73 16 - Insurance Requirements

Attachment 4-Updated

00 73 46-Port-Washington State Prevailing Wage Rates
Attachment 5-Updated

C4.06:

Updated




[1]

[2]

[3]

Attachment 1

DIVISION 00 - Division 00 - Procurement and Contracting Requirements

SECTION 00 01 10 - Table of Contents

PROCUREMENT AND CONTRACTING REQUIREMENTS
DIVISION 00 -- PROCUREMENT AND CONTRACTING REQUIREMENTS

00 01 01 - Project Title Page

00 01 07 - Seals Page

00 01 10 - Table of Contents

00 01 15 - List of Drawing Sheets

00 11 13 - Advertisement for Bids

00 21 00 - Instructions to Bidders

00 26 00 - Substitution Procedures

00 31 00 - Available Project Information

00 31 26 - Existing Hazardous Material Information

00 41 00 - Bid Form

00 43 13 - Bid Security Form

00 45 13 - Responsibility Detail Form
00 52 00 - Agreement Form

00 61 13.13 - Performance Bond

00 61 13.16 - Payment Bond

00 61 23 - Retainage Bond

00 72 00 - General Conditions

00 73 00 - Supplementary Conditions - WA Ecology Grant

00 73 16 - Insurance Requirements

00 73 46 - Washington State Prevailing Wage Rates

00 73 63 - Security Requirements
SPECIFICATIONS

DIVISION 01 -- GENERAL REQUIREMENTS
01 10 00 - Summary
01 14 00 - Work Restrictions
01 20 00 - Price and Payment Procedures
01 26 00 - Change Management Procedures
01 29 73 - Schedule of Values
01 30 00 - Administrative Requirements
01 31 23 - Web-based Construction Management
01 32 16 - Construction Progress Schedule
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 01 10 - Table of Contents

01 33 00 - Submittal Procedures
01 35 29 - Health, Safety, and Emergency Response Procedures
01 35 43.13 - Hazardous Materials Handling Procedure
01 35 47 - Air and Noise Control Procedures
01 35 91 - Historic/Cultural Treatment Resources
01 41 00 - Regulatory Requirements
01 42 19 - Reference Standards
01 45 00 - Quality Control
01 50 00 - Temporary Facilities and Controls
01 55 00 - Vehicular Access and Parking
01 57 13 - TESC and Project SWPPP
01 57 23 - Water Management
01 60 00 - Product Requirements
01 71 00 - Examination and Preparation
01 71 23 - Field Engineering
01 74 13 - Construction Cleaning
01 74 16 - Soil Characteristics and Waste Management
01 77 00 - Closeout Procedures
01 78 23 - Operation and Maintenance Manuals
DIVISION 02 -- EXISTING CONDITIONS
02 41 00 - Site Demolition
DIVISION 03 -- CONCRETE
03 20 00 - Concrete Reinforcement
03 30 00 - Cast-in-Place Concrete
DIVISION 05 -- METALS
05 50 00 - Metal Fabrication
DIVISION 09 -- FINISHES
09 90 00 - Painting and Coating
DIVISION 13 -- SPECIAL CONSTRUCTION
13 34 19 - Building Systems
DIVISION 26 -- ELECTRICAL
26 01 26 - Acceptance Testing of Electrical Systems
26 05 00 - Common Work Results for Electrical
26 05 19 - Low Voltage Electrical Power Conductors and Cables

Project No. 101241.01 000110-2
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 01 10 - Table of Contents

26 05 33 - Raceways and Boxes for Electrical Systems
26 05 53 - Identification for Electrical Systems
26 05 73 - Overcurrent Protective Device Coordiantion Study
26 14 10 - Interlocked Reefer Power Outlet (Pedestal Mounted)
26 14 20 - Interlocked Reefer Power Outlet (Bunker Mounted)
26 22 13 - Dry Type Transformers
26 24 13 - Electrical Switchboards
26 24 16 - Panelboards
26 27 26 - Wiring Devices
26 35 33 - Automatic Power Factor Correction Equipment 480 Volts
26 56 36 - Flood Lighting Fixtures
DIVISION 31 -- EARTHWORK
31 00 00 - Earthwork
31 05 19 - HDPE Liner
DIVISION 32 -- EXTERIOR IMPROVEMENTS
32 12 16 - Asphalt Paving
32 17 23 - Pavement Markings
32 31 13 - Chain Link Fences and Gates
DIVISION 33 -- UTILITIES
33 10 00 - Water Distribution Systems
33 11 00 - Water Filtration Systems
33 31 00 - Sanitary Sewer Utility Systems
33 41 00 - Storm Conveyance and Accessories
33 44 19 - Biofiltration Media Trenches
33 49 20 - Precast Concrete Drainage Structures
33 71 19 - Electrical Underground Ducts and Manholes
33 79 00 - Site Grounding
APPENDICES
Appendix A - Port of Tacoma Provided Construction SWPPP
Appendix B - Port of Tacoma Construction SWPPP Short Form
Appendix C - State Environmental Policy Act (SEPA) Determination of Non-significance (DNS)

Appendix D - National Environmental Policy Act (NEPA) Finding of No Significant Impact
(FONSI)

Appendix E - United States Army Corps of Engineers NWS-2020-557-WRD
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 01 10 - Table of Contents

Appendix F - Washington State Department of Ecology Construction Stormwater General
Permit WAR312684

Appendix G - City of Tacoma Land Use Permit LU22-0140

Appendix H - Inadvertent Discovery Plan

Appendix | - City of Tacoma Site Development Permit SDEV23-0193
Appendix J - City of Tacoma Work Order Permit W0O23-0096

Appendix K - City of Tacoma/Tacoma Rail Right-of-Entry Permit Requirements

Appendix L - Short Term Lease Exhibit for Parcel 85 (1451 Thorne Rd)
END OF SECTION
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 11 13 - Advertisement for Bids Attachment 2

Scope of Work:

[1]

Bid Estimate:

Sealed Bid Date/
Time/Location:

[2]

Pre-Bid
Conference and
Site Tour:

THORNE RD OFF DOCK CONTAINER YARD

PROJECT NO. 101241.01 | CONTRACT NO. 071908

The Work required for this Project includes but is not limited to:

Selective site demolition; clearing and grubbing; removal of asphalt pavement;
installation of domestic water, fire water, sewer, natural gas, power and
stormwater utilities; grading; asphalt paving; pavement markings; concrete
placement; installation of curb, gutter and sidewalk; landscaping, installation of
an at grade railroad crossing including track work; chain link fencing;
installation of a self contained pressure washing facility; installation of pre-
fabricated guard shelter; installation of a tent style maintenance shelter; street
lighting. Work will be conducted on Port owned property, City of Tacoma
Right-of-Way and Tacoma Rail track.

Estimated cost range is $29,300,000 to $30,850,000,
plus Washington State Sales Tax (WSST).

In accordance with RCW 39.04.320, fifteen (15) percent apprenticeship
participation is required for certain projects estimated to cost one million
($1,000,000) dollars or more. Bidders may contact the Department of Labor
and Industries, Specialty Compliance Services Division, Apprenticeship
Section, P.O. Box 44530, Olympia, WA 98504-4530, by phone (360) 902-
5320, or e-mail at Apprentice@Ini.wa.gov, to obtain information on available
apprenticeship programs.

In accordance with new legislation HB 1050 all port districts are required to
add the requirement that apprentices must perform 15%

Bids will be received at the Front Reception Desk, Port

Administration Office, One Sitcum Plaza, Tacoma, Washington

98421 until 2:00 P.M. on October 2416, 2025, at which time they will be
publicly opened and read aloud and the apparent low bid will be determined.

A pre-Bid conference and site visit have been set for October 1, 2025

at 10:00 A.M. The site visit will convene at the Port's Administrative

building, located at One Sitcum Plaza. The following Personal

Protective Equipment is required for the site visit: sturdy shoes and reflective
vest.

Attendees will be required to sign a Release and Acceptance of Responsibility
and Acknowledgement of Risks Form prior to entering the site and shall
provide their own Personal Protection Equipment (PPE) as required above.

Project No. 101241.01
Contract No. 071908
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 11 13 - Advertisement for Bids

Bid Security: Each Bid must be accompanied by a Bid security in an amount
equal to five (5) percent of the Base Bid in a form allowed by the Instructions
to Bidders.
Project No. 101241.01 001113-2
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements Attachment 3
SECTION 00 11 13 - Advertisement for Bids

Additional
Information:

Speacial
Conditions:

Contact
Information:

Bidding
Documents:

There are three grants associated with this project: U.S. Department
of Transportation, State of Washington Department of Ecology and
Washington State Department of Commerce.

It is anticipated that this project will be funded in part by the

Washington State Department of Ecology. Neither the State of

Washington nor any of its departments or employees are, or shall be,a party
to any contract or any subcontract resulting from this solicitation for bids.

2 C.F.R. 200-321, as appropriate and to the greatest extent practicable under
this project, contracting with small and minority businesses, women's business
enterprises and labor surplus area firms.

2 C.F.R. 200-322, as appropriate and to the extent consistent with law, to the
greatest extent practicable under this project provide a preference for the
purchase, acquisition, or use of goods, products, or materials produced in the
United States, is applicable to this project.

Any questions to the Port may be submitted to the Procurement
Department through the Procurement and Question Submission
Portal (Portal link is accessible via this specific procurements website. See left
side of page.). A direct link is also available here: Procurement and Question
Portal Link. No oral responses will be binding by the Port.

Instructions for utilizing the portal can be found here: Procurement and
Question Submission Portal Instructions.

Questions will not be accepted after seven (7) days prior to the Bid Date.

Plans, Specifications, Addenda, and Plan Holders List for this

Project are available on-line through The Port of Tacoma’s Website
portoftacoma.com. Click on "Contracts," "Procurement," and then the
Procurement Number 071908. Bidders must subscribe to the Holder’s List on
the right hand side of the screen in order to receive automatic email
notification of future addenda and to be placed on the Holder’s List.

Written questions about the meaning or intent of the Solicitation Documents
shall only be submitted to the Procurement Department through the
Procurement and Question Submission Portal (Portal link is accessable via
this specific procurements website. See left side of page.) A direct link is also
available here: Procurement and Question Portal Link.

Instructions for utilizing the portal can be found here: Procurement and
Question Submission Portal Instructions.

Project No. 101241.01
Contract No. 071908
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https://nwsa.powerappsportals.com/procurementsubmissions/
https://nwsa.powerappsportals.com/procurementsubmissions/
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 11 13 - Advertisement for Bids

Public Works
Training
Requirements:

When viewing the details page for this procurement on the Port’'s Website
firms have the option of subscribing to the Holder’s List. Holder’s Lists will be
updated regularly and posted to the specific procurements page. Additional
Instructions available in Section 00 21 00 - Instructions to Bidders.

Effective July 1, 2019, all businesses are required to have training

before bidding on public works projects and prevailing wage under

RCW 39.04.359 and RCW 39.12, or is on the list of exempt

businesses maintained by the Department of Labor and Industries. The bidder
must designate a person or persons to be trained on these requirements. The
training will be provided by the Department of Labor and Industries or by a
training provider whose curriculum is approved by the Department of Labor
and Industries.

Please refer to Labor and Industries’ web site
(https://www.Ini.wa.gov/TradesLicensing/PrevWage/Contractors/Training.asp?
utm_medium=email&utm_source=govdelivery ) for more information and
training dates, requirements, and exemptions. Failure to attend this training
could result in a determination of “not responsible” and the bidder not being
awarded a public works contract.

END OF SECTION
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 41 00 - Bid Form

Attachment 3

BIDDER'S NAME:

PROJECT TITLE: THORNE RD OFF DOCK CONTAINER YARD _

The undersigned Bidder declares that it has read the Contract Documents (including documents
provided by reference), understands the conditions under which the Work will be performed, has
examined the Project site, and has determined for itself all situations affecting the Work herein Bid
upon. Bidder proposes and agrees, if this Bid is accepted, to provide at Bidder's own expense, all
labor, machinery, tools, materials, etc., including all Work incidental to, or described or implied as
incidental to such items, according to the Contract Documents, and that the Bidder will complete the
Work within the time stated, and that Bidder will accept in full the lump sum or unit price(s) set forth

below:
ITEM DESCRIPTION OF ITEM QTY UOoM UNIT EXTENDED
NO. PRICE PRICE (QTY. x
UNIT PRICE)
1 MOBILIZATION/ 1 LS
DEMOBILIZATION
2 PROJECT 1 LS
ADMINISTRATION
3 DEMOLITION AND 1 LS
REMOVAL
4 FIELD ENGINEERING 1 LS
5 CLEARING & GRUBBING 10 ACRE
6 EARTHWORK 17,500 TON
7 REEFER AREA 1 LS
8 CHASSIS REPAIR HUT 1 EA
9 GUARD SHELTER 1 EA
10 ELEC — AREAS 1 AND 2 1 LS
11 ELEC — RR CROSSING 1 LS
12 ELEC - AREA 3 1 LS
COARSE AGGREGATE
13 BASE 69,700 TON
14 ASPHALT PAVING 64,450 TON
15 PAVEMENT MARIKINGS 1 LS
16 CHAIN LINK FENCES 6,297 LF
17 GATES 30' 3 EA
18 SLIDING GATE 30' 2 EA
19 GATE 24’ 1 EA
MISC SITE CONCRETE,
20 BARRIERS AND 1 LS
BOLLARDS
FIRE PROTECTION
21 SYSTEM 1 LS
Project No. 101241.01 004100-1
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 41 00 - Bid Form

ITEM DESCRIPTION OF ITEM QTY UOM UNIT EXTENDED
NO. PRICE PRICE (QTY. x
UNIT PRICE)
22 WATER SYSTEM 1 LS
REEFER RECIRCULATION
23 EQUIPMENT & 1 LS
ENCLOSURE
SANITARY SEWER
24 SYSTEM 1 LS
o5 ONSITE STORMWATER 1 LS
GRAVITY CONVEYANCE
26 ONSITE STORMWATER 1 LS
TREATMENT SYSTEM
27 RAIL CROSSING 1 LS
TRAFFIC CONTROL
28 MEASURES 1 LS
SAWCUT AND REMOVAL
29 OF EXISTING PAVEMENT, 1 LS
CURB AND SIDEWALK
30 CONCRETE SIDEWALK 1,681 SY
CONCRETE CURB AND
31 GUTTER 2,252 LF
STREET LIGHTING
32 SYSTEM 1 LS
33 LANDSCAPE 1 LS
OFFSITE STORMWATER
34 GRAVITY CONVEYANCE 1 LS
AND TREATMENT
COARSE AGGREGATE
35 BASE 640 TON
ASPHALT CONCRETE
36 PAVEMENT - STREET 525 TON
CEMENT CONCRETE
37 PAVEMENT - STREET 70 SY
CEMENT CONCRETE
38 DRIVEWAY 395 SY
39 SIDEWALK RAMPS 6 EA
40 PAVEMENT-MARKINGS 1 LS
RAIL CROSSING -
1 PEDESTRIAN 1 LS
UNFORESEEN
42 CONDITIONS ALLOWANCE 1 LS $100,000 $100,000
Project No. 101241.01 004100-2
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 41 00 - Bid Form

TOTAL BID AMOUNT

10.3% WASHINGTON STATE SALES TAX (WSST) ON BASE BID
SUBTOTAL

BID TOTAL (WITH WSST)

Note: Show prices in figures only.

Evaluation of Bids. In accordance with the provisions of the Contract Documents, Bids will be
evaluated to determine the lowest Base Bid Subtotal offered by a responsible Bidder submitting a
responsive Bid.

Trench Excavation Safety Provision. If the bid amount contains work which requires trenching
exceeding a depth of four (4) feet, all costs for trench safety shall be included in the Base Bid and
indicated below for adequate trench safety systems in compliance with RCW 39.04 and WAC 296-
155-650. Bidder shall include a lump sum amount, excluding Washington State Sales Tax. If trench
excavation safety provisions do not pertain to the Work, the Bidder should enter “N.A.” or “Not
Applicable” in the blank below.

Trench Excavation Safety: (Total in Written Figures Only)

Principal Subcontractors/Suppliers. For Bids greater than one million ($1,000,000) dollars, the Bidder
shall list below the name of each subcontractor or supplier to whom the Bidder proposes to
subcontract the portions of the work listed below, or name itself for the work, in accordance with RCW
39.30.060.

Work to be Performed License Number Name of Firm
HVAC (Heating, Ventilation and
Air Conditioning) Work
Plumbing Work

Electrical Work
Structural Steel Installation

Rebar Installation

Non-Collusion Representation. The Bidder declares under penalty of perjury that the Bid submitted is
genuine and not a sham or collusive bid, or made in the interest or on behalf of any person or firm not
therein named; and further represents that the Bidder has not directly or indirectly induced or solicited
any other bidder to submit a sham bid, or encouraged any other person or corporation to refrain from
bidding; and that the Bidder has not in any manner sought by collusion to secure to the Bidder an
advantage over any other bidder or bidders.

Project No. 101241.01 004100-3
Contract No. 071908



DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 41 00 - Bid Form

RCW 39.04.350 Certification. The Bidder represents and certifies, under penalty of perjury, that within
the three- (3-) year period immediately preceding the Bid Date, the Bidder has not been determined
by a final and binding citation and notice of assessment issued by the Department of Labor and
Industries, nor through a civil judgment entered by a court of limited or general jurisdiction, to have
willfully violated, as defined in RCW 49.48.082, any provision of Chapters 49.46, 49.48, nor 49.52
RCW.

Addenda. Bidder acknowledges receipt and acceptance of all Addenda through No. (Identify
Last Addenda By Number)

Bid Security. A certified check, cashier's check, or other obligation of a bank, or a bid bond in
substantially the form set forth in Section 00 43 13, Bid Security Form for at least five (5) percent of
the Base Bid Subtotal, shall be submitted with this Bid.

Apprenticeship Requirements. For Bids greater than one million ($1,000,000) dollars, the apprentice
labor hours required for this project are fifteen (15) percent of the total labor hours. The Bidder agrees
to utilize this level of apprentice participation.

2 C.F.R. 200-321, as appropriate and to the greatest extent practicable under this project, contracting
with small and minority businesses, women's business enterprises and labor surplus area firms.

Name of Firm Date

Signature By Title

Mailing Address City, State Zip Code

Telephone Number Email Address

WA State Contractor's License No. Employment Security Department No.

Identification of Bidder as a sole proprietor, a partnership, a joint venture, a corporation, or another
described form of legal entity

END OF SECTION
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 73 16 - Insurance Requirements Attachment 4

PART 1 - GENERAL
1.01 SUMMARY

A. This Section includes requirements for the Contractor’s insurance.
1.02 SUBMITTAL REQUIREMENTS

A. Evidence of the required insurance within ten (10) days of the issued Notice of Award to the
Contractor.

B. Updated evidence of insurance as required until final completion.
1.03 COMMERCIAL GENERAL LIABILITY (CGL) INSURANCE

A. The Contractor shall secure and maintain until Final Completion, at its sole cost and expense,
the following insurance in carriers reasonably acceptable to the Port, licensed in the State of
Washington, registered with the Washington State Insurance Commissioner, and possessing an
A.M. Best rating of “A-, FSC six (6)” or better.

B. The Port of Tacoma (Port) will be included as additional insureds for both ongoing and
completed operations by endorsement to the policy using ISO Form CG 20 10 11 85 or forms
CG 201004 13 and CG 20 37 04 13 (or equivalent coverage endorsements). The inclusion of
the Port as additional insureds shall not create premium liability for the Port.

Also, by endorsement to the policy, there shall be:
1. An express waiver of subrogation in favor of the Port;
2. A cross liabilities clause; and

3. An endorsement stating that the Contractor’s policy is primary and not contributory with
any insurance carried by the Port.

C. If the Contractor, Supplier, or Subcontractors will perform any work requiring the use of a
licensed professional, per RCW 18, the Contractor shall provide evidence to the Port of
professional liability insurance in amounts not less than $1,000,000.

D. This insurance shall cover all of the Contractor's operations, of whatever nature, connected in
any way with the Contract, including any operations performed by the Contractor’s
Subcontractors of any tier. It is the obligation of the Contractor to ensure that all
Subcontractors (at whatever level) carry a similar program that provides the identified
types of coverage, limits of liability, inclusion of the Port as additional insured(s), waiver
of subrogation and cross liabilities clause. The Port reserves the right to reject any
insurance policy as to company, form, or substance. Contractor’s failure to provide, or the Port’s
acceptance of, the Contractor’s certificate of insurance does not waive the Contractor’s
obligation to comply with the insurance requirements of the Contract as specifically described
below:

1.  Commercial General Liability Insurance on an Occurrence Form Basis including, but not
limited to:

a. Bodily Injury Liability;

=3

Property Damage Liability;
Contractual Liability;

c
d. Products - Completed Operations Liability;
e. Personal Injury Liability;

f.

By endorsement to the policy, not exclude work within fifty feet of any railroad track;

Project No. 101241.01 007316-1
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 73 16 - Insurance Requirements

Alternatively, a Commercial General Liability (CGL) policy is acceptable if all of the above
coverages are incorporated in the policy and there are no marine exclusions that will
remove coverage for either vessels or work done by or above or around the water.

2. Comprehensive Automobile Liability including, but not limited to:

a
b
c.
d
e

Bodily Injury Liability;

Property Damage Liability;

Personal Injury Liability;

Owned and Non-Owned Automobile Liability; and

Hired and Borrowed Automobile Liability.

3. Railroad protective liability insurance naming the Port and Tacoma Rail as Insureds with
coverage of at least $2,000,000 per occurrence and $6,000,000 in the aggregate. The
policy must be issued on a standard ISO form CG 00 35 10 93 and include the following:

a.

b
c
d.
e

Endorsed to include the Pollution Exclusion Amendment (ISO form CG 28 31 10 93);
Endorsed to include the Limited Seepage and Pollution Endorsement;

Endorsed to include Evacuation Expense Coverage Endorsement;

No other endorsements restricting coverage may be added; and

The original policy must be provided to the Port prior to execution of the Contract;
within ten (10) days of Notice of Award.

4. Contractor’s Pollution Liability (CPL) covering claims for bodily injury, property damage and
cleanup costs, and environmental damages from pollution conditions arising from the
performance of covered operations.

a.

If the Work involves remediation or abatement of regulated waste to include, but not
limited to asbestos containing materials, lead containing products, mercury, PCB,
underground storage tanks, or other hazardous materials or substances, the CPL
policy shall not exclude such coverage, or a specific policy covering such exposure
shall be required from the Contractor and all Subcontractors performing such Work.

If the Work involves transporting regulated materials or substances or waste, a
separate policy or endorsement to the CPL policy specifically providing coverage for
liability and cleanup arising from an upset or collision during transportation of
hazardous materials or substances shall be required from the Contractor and all
Subcontractors performing such Work.

It is preferred that CPL insurance shall be on a true occurrence form without a sunset
clause. However, if CPL insurance is provided on a Claims Made basis, the policy
shall have a retroactive date prior to the start of this project, and this insurance shall be
kept in force for at least three years after the final completion of this project.
Alternatively, the contractor, at its option, may provide evidence of extended reporting
period of not less than three (3) years in its place. The Contractor shall be responsible
for providing the Port with certificates of insurance each year evidencing this coverage.

The Port shall be named as an additional insured(s) on the CPL policy.

Project No. 101241.01 007316-2
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 73 16 - Insurance Requirements
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E. Except where indicated above, the limits of all insurance required to be provided by the

Contractor shall be not less than $2,000,000 for each occurrence. If the coverage is

aggregated, the coverage shall be no less than two times the per occurrence or per claim limit.
However, coverage in the amounts of these minimum limits shall not be construed as to relieve
the Contractor from liability in excess of such limits. Any additional insured endorsement shall

NOT be limited to the amounts specified by this Contract, unless expressly waived in writing by

the Port.

F. Contractor shall certify that its operations are covered by the Washington State Worker’s
Compensation Fund. The Contractor shall provide its Account Number or, if self-insured, its
Certificate of Qualification Number. The Contractor shall also provide evidence of Stop-Gap

Employers’ Liability Insurance.

G. The Contractor shall furnish, within ten (10) days following issuance of the Notice of Award, a
certificate of insurance satisfactory to the Port evidencing that insurance in the types and
minimum amounts required by the Contract Documents has been secured. The Certificate of
Insurance shall be signed by an authorized representative of the insurer together with a copy of

the endorsement, which shows that the Port are named as additional insured(s).

H. Contractor shall provide at least forty-five (45) days prior written notice to the Port of any
termination or material change, or ten (10) day's-notice in the case of non-payment of

premium(s).

I. If the Contractor is required to make corrections to the Work after Final Completion, the
Contractor shall obtain at its own expense, prior to the commencement of any corrective work,
insurance coverage as required by the Contract Documents, which coverage shall be
maintained until the corrections to the Work have been completed and accepted by the Port.

1.04 BUILDER’S RISK INSURANCE

A. Until Final Completion of the Work, the construction Work is at the risk of the Contractor and no

partial payment shall constitute acceptance of the Work or relieve the Contractor of

responsibility of completing the Work under the Contract.
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 73 16 - Insurance Requirements

B. To the extent the Work provided under this Contract does not include the construction,
rehabilitation or repair of any dam, road or bridge, and whenever the estimated cost of the Work
is less than $5,000,000, the Port and Contractor acknowledge that the Port will purchase, or
has purchased, from a company or companies lawfully authorized and admitted to do business
in Washington, property insurance written on a Builder’s Risk “all-risk” (including Earthquake
and Flood with applicable sub-limits) or equivalent policy form to cover the course of
construction in the amount of the full insurable value thereof. This property insurance shall be
maintained, unless otherwise provided in the Contract Documents or otherwise agreed in
writing by all persons and entities who are beneficiaries of such insurance, until final payment
has been made or until no person or entity other than the Port has an insurable interest in the
property, whichever is later. Without further endorsement, the coverage afforded by this
insurance includes the interests of the Port, the Contractor, and Subcontractors of any tier on
the Project. Coverage for materials intended to be installed in the facility will be covered by the
Builder’'s Risk policy. Losses up to the deductible amount, and payment of any deductible
amount, shall be the responsibility of the Contractor. All tools and equipment not intended as
part of the construction or installation (including but not limited to Contractor’s equipment and
tools) will NOT be covered by the policy.

To the extent the Work provided under this Contract involves any dam, roadway or bridge, the
value of which exceeds $250,000, or whenever the estimated cost of the Work is equal to or
greater than $25,000,000, Contractor will purchase from a company or companies lawfully
authorized and admitted to do business in Washington, property insurance written on a
Builder’'s Risk “all-risk” (including Earthquake and Flood with applicable sub-limits) or equivalent
policy form to cover the course of construction in the amount of the full insurable value thereof.
This Builder’'s Risk insurance shall be maintained, unless otherwise provided in the Contract
Documents or otherwise agreed in writing by all persons and entities who are beneficiaries of
such insurance, until final payment has been made or until no person or entity other than the
Port has an insurable interest in the property, whichever is later. Contractor shall provide
evidence satisfactory to the Port confirming the coverage afforded by this insurance shall
include the interests of the Port, the Contractor, and Subcontractors of any tier on the Project.
Coverage for materials intended to be installed in the facility will be covered by the Builder’s
Risk policy purchased by the Contractor. Losses up to the deductible amount, and payment of
any deductible amount, shall be the responsibility of the Contractor.

In all instances, the Contractor shall obtain property insurance for all Contractor-owned
equipment and tools and, in the event of loss, payment of any deductible amount shall be the
responsibility of the Contractor.

PART 2 - PRODUCTS - NOT USED

PART 3 - PRODUCTS - NOT USED
END OF SECTION
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 73 46 - Washington State Prevailing Wage Rates Attachment 5

PART 1 - GENERAL
1.01 PREVAILING AND OTHER REQUIRED WAGES

A

B.

The Contractor shall pay (and shall ensure that all Subcontractors of any tier pay) all prevailing
wages and other wages (such as Davis-Bacon Act wages) applicable to the Project.

Pursuant to RCW 39.12, “Prevailing Wages on Public Works,” no worker, laborer, or mechanic
employed in the performance of any part of the Work shall be paid less than the “prevailing rate
of wage” in effect as of the date that bids are due.

1. Based on the Bid Date, the applicable effective date for prevailing wages for this Project is
Oecteber16,2025-October 24, 2025.

The State of Washington prevailing wage rates applicable for this public works Project, which is
located in Pierce County, may be found at the following website address of the Department of
Labor and Industries:

https://fortress.wa.gov/Ini/wagelookup/prvWagelookup.aspx

The schedule of the prevailing wage rates is made a part of the Contract Documents by
reference as though fully set forth herein, and a printed copy of the applicable prevailing wage
rates are also available for viewing at the Port Administration Building, located at 1 Sitcum
Plaza, Tacoma, WA 98421 (253-383-5841). Upon request to the Procurement Department at
procurement@portoftacoma.com, the Port will email or mail a hard copy of the applicable
Journey Level prevailing wages for this Project.

Questions relating to prevailing wage data should be addressed to the Industrial Statistician.

Mailing Address:  Washington State Department of Labor and Industries
Prevailing Wage Office
P.O. Box 44540
Olympia, WA 98504

Telephone: (360) 902-5335
Facsimile: (360) 902-5300

1. Ifthere is any discrepancy between the provided schedule of prevailing wage rates and the
published rates applicable under WAC 296-127-011, the applicable published rates shall
apply with no increase in the Contract Sum. It is the Contractor’s responsibility to ensure
that the correct prevailing wage rates are paid.

Statement to Pay Prevailing Wages

1. Prior to any payment being made by the Port under this Contract, the Contractor, and each
Subcontractor of any tier, shall file a Statement of Intent to Pay Prevailing Wages with the
Department of Labor and Industries for approval.

2. The statement shall include the hourly wage rate to be paid to each classification of
workers entitled to prevailing wages, which shall not be less than the prevailing rate of
wage, and the estimated number of workers in each classification employed on the Project
by the Contractor or a Subcontractor of any tier, as well as the Contractor’s contractor
registration number and other information required by the Department of Labor and
Industries.

Project No. 101241.01 00 73 46 - 1
Contract No. 071908
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 73 46 - Washington State Prevailing Wage Rates

3. The statement, and any supplemental statements, shall be filed in accordance with the
requirements of the Department of Labor and Industries. No progress payment shall be
made until the Port receives such certified statement.

G. The Contractor shall post, in a location readily visible to workers, at the Project site: (i) a copy of
the Statement of Intent to Pay Prevailing Wages approved by the Industrial Statistician of the
Department of Labor and Industries and (ii) the address and telephone number of the Industrial
Statistician of the Department of Labor and Industries to whom a complaint or inquiry
concerning prevailing wages may be directed.

H. If a State of Washington prevailing wage rate conflicts with another applicable wage rate (such
as Davis-Bacon Act wage rate) for the same labor classification, the higher of the two shall
govern.

I. Pursuant to RCW 39.12.060, if any dispute arises concerning the appropriate prevailing wage
rate for work of a similar nature, and the dispute cannot be adjusted by the parties in interest,
including labor and management representatives, the matter shall be referred for arbitration to
the Director of the Department of Labor and Industries, and his or her decision shall be final and
conclusive and binding on all parties involved in the dispute.

J.  Immediately following the end of all Work completed under this Contract, the Contractor and
each Subcontractor of any tier, shall file an approved Affidavit of Wages Paid with the
Department of Labor and Industries.

K. The Contractor shall defend (at the Contractor’s sole cost, with legal counsel approved by Port),
indemnify, and hold the Port harmless from all liabilities, obligations, claims, demands,
damages, disbursements, lawsuits, losses, fines, penalties, costs, and expenses, whether
direct, indirect, including, but not limited to, attorneys’ fees and consultants’ fees and other
costs and expenses, from any violation or alleged violation by the Contractor or any
Subcontractor of any tier of RCW 39.12 (“Prevailing Wages on Public Works”) or RCW Title 51
(“Industrial Insurance”), including, but not limited to, RCW 51.12.050.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED
END OF SECTION
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	This permit requires you to submit monthly discharge monitoring reports (DMRs) for the full duration of permit coverage (from the first full month of coverage to termination). Your first sampling and reporting period will be for the month of August an...
	You must submit your DMRs electronically using Ecology’s secure online system, WQWebDMR. To sign up for WQWebDMR go to Ecology’s WQWebPortal guidance webpage . If you have
	questions, contact the portal staff at (360) 407-7097 (Olympia area), or (800) 633-6193/Option 3, or email WQWebPortal@ecy.wa.gov.
	Appeal Process
	You have a right to appeal coverage under the general permit to the Pollution Control Hearing Board (PCHB). Appeals must be filed within 30 days of the date of receipt of this letter. Any appeal is limited to the general permit’s applicability or non-...
	Annual Permit Fees
	RCW 90.48.465 requires Ecology to recover the costs of managing the permit program. Permit fees are invoiced annually until the permit is terminated. Termination conditions are described in the permit. For permit fee related questions, please contact ...
	CSWGPNewPermit2020.pdf
	TABLE OF CONTENTS
	LIST OF TABLES
	Summary of Permit Report Submittals
	SPECIAL CONDITIONS
	S1. PERMIT COVERAGE
	A. Permit Area
	B. Operators Required to Seek Coverage Under this General Permit
	1. Operators of the following construction activities are required to seek coverage under this CSWGP:
	a. Clearing, grading and/or excavation that results in the disturbance of one or more acres (including off-site disturbance acreage related to construction-support activity as authorized in S1.C.2) and discharges stormwater to surface waters of the St...
	i. This category includes forest practices (including, but not limited to, class IV conversions) that are part of a construction activity that will result in the disturbance of one or more acres, and discharge to surface waters of the State (that is, ...

	b. Any size construction activity discharging stormwater to waters of the State that the Washington State Department of Ecology (Ecology):
	i. Determines to be a significant contributor of pollutants to waters of the State of Washington.
	ii. Reasonably expects to cause a violation of any water quality standard.


	2. Operators of the following activities are not required to seek coverage under this CSWGP (unless specifically required under Special Condition S1.B.1.b, above):
	a. Construction activities that discharge all stormwater and non-stormwater to groundwater, sanitary sewer, or combined sewer, and have no point source discharge to either surface water or a storm sewer system that drains to surface waters of the Stat...
	b. Construction activities covered under an Erosivity Waiver (Special Condition S1.F).
	c. Routine maintenance that is performed to maintain the original line and grade, hydraulic capacity, or original purpose of a facility.


	C. Authorized Discharges
	1. Stormwater Associated with Construction Activity. Subject to compliance with the terms and conditions of this permit, Permittees are authorized to discharge stormwater associated with construction activity to surface waters of the State or to a sto...
	2. Stormwater Associated with Construction Support Activity. This permit also authorizes stormwater discharge from support activities related to the permitted construction site (for example, an on-site portable rock crusher, off-site equipment staging...
	a. The support activity relates directly to the permitted construction site that is required to have an NPDES permit; and
	b. The support activity is not a commercial operation serving multiple unrelated construction projects, and does not operate beyond the completion of the construction activity; and
	c. Appropriate controls and measures are identified in the Stormwater Pollution Prevention Plan (SWPPP) for the discharges from the support activity areas.

	3. Non-Stormwater Discharges. The categories and sources of non-stormwater discharges identified below are authorized conditionally, provided the discharge is consistent with the terms and conditions of this permit:
	a. Discharges from fire-fighting activities.
	b. Fire hydrant system flushing.
	c. Potable water, including uncontaminated water line flushing.
	d. Hydrostatic test water.
	e. Uncontaminated air conditioning or compressor condensate.
	f. Uncontaminated groundwater or spring water.
	g. Uncontaminated excavation dewatering water (in accordance with S9.D.10).
	h. Uncontaminated discharges from foundation or footing drains.
	i. Uncontaminated or potable water used to control dust. Permittees must minimize the amount of dust control water used.
	j. Routine external building wash down that does not use detergents.
	k. Landscape irrigation water.


	D. Prohibited Discharges
	1. Concrete wastewater
	2. Wastewater from washout and clean-up of stucco, paint, form release oils, curing compounds and other construction materials.
	3. Process wastewater as defined by 40 Code of Federal Regulations (CFR) 122.2 (See Appendix A of this permit).
	4. Slurry materials and waste from shaft drilling, including process wastewater from shaft drilling for construction of building, road, and bridge foundations unless managed according to Special Condition S9.D.9.j.
	5. Fuels, oils, or other pollutants used in vehicle and equipment operation and maintenance.
	6. Soaps or solvents used in vehicle and equipment washing.
	7. Wheel wash wastewater, unless managed according to Special Condition S9.D.9.
	8. Discharges from dewatering activities, including discharges from dewatering of trenches and excavations, unless managed according to Special Condition S9.D.10.

	E. Limits on Coverage
	1. Post-construction stormwater discharges that originate from the site after completion of construction activities and the site has undergone final stabilization.
	2. Non-point source silvicultural activities such as nursery operations, site preparation, reforestation and subsequent cultural treatment, thinning, prescribed burning, pest and fire control, harvesting operations, surface drainage, or road construct...
	3. Stormwater from any federal operator.
	4. Stormwater from facilities located on Indian Country as defined in 18 U.S.C.§1151, except portions of the Puyallup Reservation as noted below.
	a. All land within any Indian Reservation notwithstanding the issuance of any patent, and, including rights-of-way running through the reservation. This includes all federal, tribal, and Indian and non-Indian privately owned land within the reservatio...
	b. All off-reservation Indian allotments, the Indian titles to which have not been extinguished, including rights-of-way running through the same.
	c. All off-reservation federal trust lands held for Native American Tribes.

	5. Stormwater from any site covered under an existing NPDES individual permit in which stormwater management and/or treatment requirements are included for all stormwater discharges associated with construction activity.
	6. Stormwater from a site where an applicable Total Maximum Daily Load (TMDL) requirement specifically precludes or prohibits discharges from construction activity.

	F. Erosivity Waiver
	1. The site will result in the disturbance of fewer than five (5) acres and the site is not a portion of a common plan of development or sale that will disturb five (5) acres or greater.
	2. Calculation of Erosivity “R” Factor and Regional Timeframe:
	a. The project’s calculated rainfall erosivity factor (“R” Factor) must be less than five (5) during the period of construction activity, (See the CSWGP homepage http://www.ecy.wa.gov/programs/wq/stormwater/construction/index.html for a link to the EP...
	b. The entire period of construction activity must fall within the following timeframes:
	i. For sites west of the Cascades Crest: June 15 – September 15.
	ii. For sites east of the Cascades Crest, excluding the Central Basin: June 15 – October 15.
	iii. For sites east of the Cascades Crest, within the Central Basin: no timeframe restrictions apply. The Central Basin is defined as the portions of Eastern Washington with mean annual precipitation of less than 12 inches. For a map of the Central Ba...


	3. Construction site operators must submit a complete Erosivity Waiver certification form at least one week before disturbing the land. Certification must include statements that the operator will:
	a. Comply with applicable local stormwater requirements; and
	b. Implement appropriate erosion and sediment control BMPs to prevent violations of water quality standards.

	4. This waiver is not available for facilities declared significant contributors of pollutants as defined in Special Condition S1.B.1.b or for any size construction activity that could reasonably expect to cause a violation of any water quality standa...
	5. This waiver does not apply to construction activities which include non-stormwater discharges listed in Special Condition S1.C.3.
	6. If construction activity extends beyond the certified waiver period for any reason, the operator must either:
	a. Recalculate the rainfall erosivity “R” factor using the original start date and a new projected ending date and, if the “R” factor is still under 5 and the entire project falls within the applicable regional timeframe in Special Condition S1.F.2.b,...
	b. Submit a complete permit application to Ecology in accordance with Special Condition S2.A and B before the end of the certified waiver period.


	S2. APPLICATION REQUIREMENTS
	A. Permit Application Forms
	1. Notice of Intent Form
	a. Operators of new or previously unpermitted construction activities must submit a complete and accurate permit application (Notice of Intent, or NOI) to Ecology.
	b. Operators must apply using the electronic application form (NOI) available on Ecology’s website (http://ecy.wa.gov/programs/wq/stormwater/construction/index.html). Permittees unable to submit electronically (for example, those who do not have an in...
	c. The operator must submit the NOI at least 60 days before discharging stormwater from construction activities and must submit it prior to the date of the first public notice (See Special Condition S2.B, below, for details). The 30-day public comment...
	d. If an applicant intends to use a Best Management Practice (BMP) selected on the basis of Special Condition S9.C.4 (“demonstrably equivalent” BMPs), the applicant must notify Ecology of its selection as part of the NOI. In the event the applicant se...
	e. Applicants must notify Ecology if they are aware of contaminated soils and/or groundwater associated with the construction activity. Provide detailed information with the NOI (as known and readily available) on the nature and extent of the contamin...
	i. List or table of all known contaminants with laboratory test results showing concentration and depth,
	ii. Map with sample locations,
	iii. Related portions of the Stormwater Pollution Prevention Plan (SWPPP) that address the management of contaminated and potentially contaminated construction stormwater and dewatering water,
	iv. Dewatering plan and/or dewatering contingency plan.


	2. Transfer of Coverage Form
	i. The Permittee submits a complete Transfer of Coverage Form to Ecology, signed by the current and new discharger and containing a specific date for transfer of permit responsibility, coverage and liability (including any Administrative Orders associ...
	ii. Ecology does not notify the current discharger and new discharger of intent to revoke coverage under the general permit. If this notice is not given, the transfer is effective on the date specified in the written agreement.

	3. Modification of Coverage Form
	Permittees must notify Ecology regarding any changes to the information provided on the NOI by submitting an Update/Modification of Permit Coverage form in accordance with General Conditions G6 and G19. Examples of such changes include, but are not li...
	i. Changes to the Permittee’s mailing address,
	ii. Changes to the on-site contact person information, and
	iii. Changes to the area/acreage affected by construction activity.



	B. Public Notice
	1. A statement that “The applicant is seeking coverage under the Washington State Department of Ecology’s Construction Stormwater NPDES and State Waste Discharge General Permit.”
	2. The name, address, and location of the construction site.
	3. The name and address of the applicant.
	4. The type of construction activity that will result in a discharge (for example, residential construction, commercial construction, etc.), and the total number of acres to be disturbed over the lifetime of the project.
	5. The name of the receiving water(s) (that is, the surface water(s) to which the site will discharge), or, if the discharge is through a storm sewer system, the name of the operator of the system and the receiving water(s) the system discharges to.
	6. The statement:  Any persons desiring to present their views to the Washington State Department of Ecology regarding this application, or interested in Ecology’s action on this application, may notify Ecology in writing no later than 30 days of the ...

	S3. COMPLIANCE WITH STANDARDS
	A. Discharges must not cause or contribute to a violation of surface water quality standards (Chapter 173-201A WAC), groundwater quality standards (Chapter 173-200 WAC), sediment management standards (Chapter 173-204 WAC), and human health-based crite...
	B. Prior to the discharge of stormwater and non-stormwater to waters of the State, the Permittee must apply All Known, Available, and Reasonable methods of prevention, control, and Treatment (AKART). This includes the preparation and implementation of...
	C. Ecology presumes that a Permittee complies with water quality standards unless discharge monitoring data or other site-specific information demonstrates that a discharge causes or contributes to a violation of water quality standards, when the Perm...
	1. Comply with all permit conditions, including; planning, sampling, monitoring, reporting, and recordkeeping conditions.
	2. Implement stormwater BMPs contained in stormwater management manuals published or approved by Ecology, or BMPs that are demonstrably equivalent to BMPs contained in stormwater management manuals published or approved by Ecology, including the prope...

	D. Where construction sites also discharge to groundwater, the groundwater discharges must also meet the terms and conditions of this CSWGP. Permittees who discharge to groundwater through an injection well must also comply with any applicable require...
	S4. MONITORING REQUIREMENTS, BENCHMARKS, AND REPORTING TRIGGERS
	A. Site Log Book
	B. Site Inspections
	1. The Permittee must have staff knowledgeable in the principles and practices of erosion and sediment control. The CESCL (sites one acre or more) or inspector (sites less than one acre) must have the skills to assess the:
	a. Site conditions and construction activities that could impact the quality of stormwater; and
	b. Effectiveness of erosion and sediment control measures used to control the quality of stormwater discharges. The SWPPP must identify the CESCL or inspector, who must be present on site or on-call at all times. The CESCL (sites one (1) acre or more)...

	2. The CESCL or inspector must examine stormwater visually for the presence of suspended sediment, turbidity, discoloration, and oil sheen. BMP effectiveness must be evaluated to determine if it is necessary to install, maintain, or repair BMPs to imp...
	a. Reviewing the SWPPP for compliance with Special Condition S9 and making appropriate revisions within 7 days of the inspection.
	b. Immediately beginning the process of fully implementing and maintaining appropriate source control and/or treatment BMPs, within 10 days of the inspection. If installation of necessary treatment BMPs is not feasible within 10 days, Ecology may appr...
	c. Documenting BMP implementation and maintenance in the site log book.

	3. The CESCL or inspector must inspect all areas disturbed by construction activities, all BMPs, and all stormwater discharge points at least once every calendar week and within 24 hours of any discharge from the site. (For purposes of this condition,...
	4. The Permittee must summarize the results of each inspection in an inspection report or checklist and enter the report/checklist into, or attach it to, the site log book. At a minimum, each inspection report or checklist must include:
	a. Inspection date and time.
	b. Weather information.
	c. The general conditions during inspection.
	d. The approximate amount of precipitation since the last inspection.
	e. The approximate amount of precipitation within the last 24 hours.
	f. A summary or list of all implemented BMPs, including observations of all erosion/sediment control structures or practices.
	g. A description of:
	i. BMPs inspected (including location).
	ii. BMPs that need maintenance and why.
	iii. BMPs that failed to operate as designed or intended, and
	iv. Where additional or different BMPs are needed, and why.

	h. A description of stormwater discharged from the site. The Permittee must note the presence of suspended sediment, turbidity, discoloration, and oil sheen, as applicable.
	i. Any water quality monitoring performed during inspection.
	j. General comments and notes, including a brief description of any BMP repairs, maintenance, or installations made following the inspection.
	k. An implementation schedule for the remedial actions that the Permittee plans to take if the site inspection indicates that the site is out of compliance. The remedial actions taken must meet the requirements of the SWPPP and the permit.
	l. A summary report of the inspection.
	m. The name, title, and signature of the person conducting the site inspection, a phone number or other reliable method to reach this person, and the following statement: I certify that this report is true, accurate, and complete to the best of my kno...


	C. Turbidity/Transparency Sampling Requirements
	1. Sampling Methods
	a. If construction activity involves the disturbance of five (5) acres or more, the Permittee must conduct turbidity sampling per Special Condition S4.C.4.a, below.
	b. If construction activity involves one (1) acre or more but fewer than five (5) acres of soil disturbance, the Permittee must conduct either transparency sampling or turbidity sampling per Special Condition S4.C.4.a or b, below.

	2. Sampling Frequency
	a. The Permittee must sample all discharge points at least once every calendar week when stormwater (or authorized non-stormwater) discharges from the site or enters any on-site surface waters of the state (for example, a creek running through a site)...
	b. Samples must be representative of the flow and characteristics of the discharge.
	c. Sampling is not required when there is no discharge during a calendar week.
	d. Sampling is not required outside of normal working hours or during unsafe conditions.
	e. If the Permittee is unable to sample during a monitoring period, the Permittee must include a brief explanation in the monthly Discharge Monitoring Report (DMR).
	f. Sampling is not required before construction activity begins.
	g. The Permittee may reduce the sampling frequency for temporarily stabilized, inactive sites to once every calendar month.

	3. Sampling Locations
	a. Sampling is required at all points where stormwater associated with construction activity (or authorized non-stormwater) is discharged off site, including where it enters any on-site surface waters of the state (for example, a creek running through...
	b. The Permittee may discontinue sampling at discharge points that drain areas of the project that are fully stabilized to prevent erosion.
	c. The Permittee must identify all sampling point(s) in the SWPPP and on the site map and clearly mark these points in the field with a flag, tape, stake or other visible marker.
	d. Sampling is not required for discharge that is sent directly to sanitary or combined sewer systems.
	e. The Permittee may discontinue sampling at discharge points in areas of the project where the Permittee no longer has operational control of the construction activity.

	4. Sampling and Analysis Methods
	a. The Permittee performs turbidity analysis with a calibrated turbidity meter (turbidimeter) either on site or at an accredited lab. The Permittee must record the results in the site log book in nephelometric turbidity units (NTUs).
	b. The Permittee performs transparency analysis on site with a 1¾ inch diameter, 60 centimeter (cm)-long transparency tube. The Permittee will record the results in the site log book in centimeters (cm).

	5. Turbidity/Transparency Benchmark Values and Reporting Triggers
	a. Turbidity 26 – 249 NTUs, or Transparency 32 – 7 cm:
	i. Immediately begin the process to fully implement and maintain appropriate source control and/or treatment BMPs, and no later than 10 days of the date the discharge exceeded the benchmark. If installation of necessary treatment BMPs is not feasible ...
	ii. Review the SWPPP for compliance with Special Condition S9 and make appropriate revisions within 7 days of the date the discharge exceeded the benchmark.
	iii. Document BMP implementation and maintenance in the site log book.

	b. Turbidity 250 NTUs or greater, or Transparency 6 cm or less:
	i. Within 24 hours, telephone or submit an electronic report to the applicable Ecology Region’s Environmental Report Tracking System (ERTS) number (or through Ecology’s Water Quality Permitting Portal [WQWebPortal] – Permit Submittals when the form is...
	ii. Immediately begin the process to fully implement and maintain appropriate source control and/or treatment BMPs as soon as possible, addressing the problems within 10 days of the date the discharge exceeded the benchmark. If installation of necessa...
	iii. Sample discharges daily until:
	a) Turbidity is 25 NTUs (or lower); or
	b) Transparency is 33 cm (or greater); or
	c) The Permittee has demonstrated compliance with the water quality standard for turbidity:
	1) No more than 5 NTUs over background turbidity, if background is less than 50 NTUs, or
	2) No more than 10% over background turbidity, if background is 50 NTUs or greater; or

	d) The discharge stops or is eliminated.

	iv. Review the SWPPP for compliance with Special Condition S9 and make appropriate revisions within seven (7) days of the date the discharge exceeded the benchmark.
	v. Document BMP implementation and maintenance in the site log book.
	Compliance with these requirements does not relieve the Permittee from responsibility to maintain continuous compliance with permit benchmarks.



	D. pH Sampling Requirements – Significant Concrete Work or Engineered Soils
	1. The Permittee must perform pH analysis on site with a calibrated pH meter, pH test kit, or wide range pH indicator paper. The Permittee must record pH sampling results in the site log book.
	2. During the applicable pH monitoring period defined below, the Permittee must obtain a representative sample of stormwater and conduct pH analysis at least once per week.
	a. For sites with significant concrete work, the Permittee must begin the pH sampling period when the concrete is first placed or poured and exposed to precipitation, and continue weekly throughout and after the concrete placement, pour and curing per...
	b. For sites with recycled concrete where monitoring is required, the Permittee must begin the weekly pH sampling period when the recycled concrete is first exposed to precipitation and must continue until the recycled concrete is fully stabilized wit...
	c. For sites with engineered soils, the Permittee must begin the pH sampling period when the soil amendments are first exposed to precipitation and must continue until the area of engineered soils is fully stabilized.

	3. The Permittee must sample pH in the sediment trap/pond(s) or other locations that receive stormwater runoff from the area of significant concrete work or engineered soils before the stormwater discharges to surface waters.
	4. The benchmark value for pH is 8.5 standard units. Anytime sampling indicates that pH is 8.5 or greater, the Permittee must either:
	a. Prevent the high pH water (8.5 or above) from entering storm sewer systems or surface waters of the state; or
	b. If necessary, adjust or neutralize the high pH water until it is in the range of pH 6.5 to 8.5 (su) using an appropriate treatment BMP such as carbon dioxide (CO2) sparging, dry ice or food grade vinegar. The Permittee must obtain written approval ...


	S5. REPORTING AND RECORDKEEPING REQUIREMENTS
	A. High Turbidity Reporting
	B. Discharge Monitoring Reports (DMRs)
	C. Records Retention
	D. Recording Results
	1. Date, place, method, and time of sampling or measurement.
	2. The first and last name of the individual who performed the sampling or measurement.
	3. The date(s) the analyses were performed.
	4. The first and last name of the individual who performed the analyses.
	5. The analytical techniques or methods used.
	6. The results of all analyses.

	E. Additional Monitoring by the Permittee
	F. Noncompliance Notification
	1. Notify Ecology within 24 hours of the failure to comply by calling the applicable Regional office ERTS phone number (refer to Special Condition S4.C.5.b.i, or go to https://ecology.wa.gov/About-us/Get-involved/Report-an-environmental-issue to find ...
	2. Immediately take action to prevent the discharge/pollution, or otherwise stop or correct the noncompliance, and, if applicable, repeat sampling and analysis of any noncompliance immediately and submit the results to Ecology within five (5) days of ...
	3. Submit a detailed written report to Ecology within five (5) days of the time the Permittee becomes aware of the circumstances, unless requested earlier by Ecology. The report must be submitted using Ecology’s Water Quality Permitting Portal (WQWebP...

	G. Access to Plans and Records
	1. The Permittee must retain the following permit documentation (plans and records) on site, or within reasonable access to the site, for use by the operator or for on-site review by Ecology or the local jurisdiction:
	a. General Permit
	b. Permit Coverage Letter
	c. Stormwater Pollution Prevention Plan (SWPPP)
	d. Site Log Book
	e. Erosivity Waiver (if applicable)

	2. The Permittee must address written requests for plans and records listed above (Special Condition S5.G.1) as follows:
	a. The Permittee must provide a copy of plans and records to Ecology within 14 days of receipt of a written request from Ecology.
	b. The Permittee must provide a copy of plans and records to the public when requested in writing. Upon receiving a written request from the public for the Permittee’s plans and records, the Permittee must either:
	i. Provide a copy of the plans and records to the requester within 14 days of a receipt of the written request; or
	ii. Notify the requester within 10 days of receipt of the written request of the location and times within normal business hours when the plans and records may be viewed; and provide access to the plans and records within 14 days of receipt of the wri...



	S6. PERMIT FEES
	S7. SOLID AND LIQUID WASTE DISPOSAL
	A. Special Condition S3, Compliance with Standards.
	B. WAC 173-216-110.
	C. Other applicable regulations.
	S8. DISCHARGES TO 303(d) OR TMDL WATERBODIES
	A. Sampling and Numeric Effluent Limits For Certain Discharges to 303(d)-Listed  Water Bodies
	1. Permittees who discharge to segments of water bodies listed as impaired by the State of Washington under Section 303(d) of the Clean Water Act for turbidity, fine sediment, high pH, or phosphorus, must conduct water quality sampling according to th...
	2. All references and requirements associated with Section 303(d) of the Clean Water Act mean the most current listing by Ecology of impaired waters (Category 5) that exists on January 1, 2021, or the date when the operator’s complete permit applicati...

	B. Limits on Coverage for New Discharges to TMDL or 303(d)-Listed Waters
	1. Prevents exposing stormwater to pollutants for which the waterbody is impaired, and retains documentation in the SWPPP that details procedures taken to prevent exposure on site; or
	2. Documents that the pollutants for which the waterbody is impaired are not present at the site, and retains documentation of this finding within the SWPPP; or
	3. Provides Ecology with data indicating the discharge is not expected to cause or contribute to an exceedance of a water quality standard, and retains such data on site with the SWPPP. The operator must provide data and other technical information to...
	a. For discharges to waters without an EPA-approved or -established TMDL, that the discharge of the pollutant for which the water is impaired will meet in-stream water quality criteria at the point of discharge to the waterbody; or
	b. For discharges to waters with an EPA-approved or -established TMDL, that there is sufficient remaining wasteload allocation in the TMDL to allow construction stormwater discharge and that existing dischargers to the waterbody are subject to complia...


	C. Sampling and Numeric Effluent Limits for Discharges to Water Bodies on the 303(d) List for Turbidity, Fine Sediment, or Phosphorus
	1. Permittees who discharge to segments of water bodies on the 303(d) list (Category 5) for turbidity, fine sediment, or phosphorus must conduct turbidity sampling in accordance with Special Condition S4.C.2 and comply with either of the numeric efflu...
	2. As an alternative to the 25 NTUs effluent limit noted in Table 5 below (applied at the point where stormwater [or authorized non-stormwater] is discharged off-site), Permittees may choose to comply with the surface water quality standard for turbid...
	a. Background turbidity in the 303(d)-listed receiving water immediately upstream (upgradient) or outside the area of influence of the discharge.
	b. Turbidity at the point of discharge into the 303(d)-listed receiving water, inside the area of influence of the discharge.

	3. Discharges that exceed the numeric effluent limit for turbidity constitute a violation of this permit.
	4. Permittees whose discharges exceed the numeric effluent limit must sample discharges daily until the violation is corrected and comply with the non-compliance notification requirements in Special Condition S5.F.

	D. Discharges to Water Bodies on the 303(d) List for High pH
	1. Permittees who discharge to segments of water bodies on the 303(d) list (Category 5) for high pH must conduct pH sampling in accordance with the table below, and comply with the numeric effluent limit of pH 6.5 to 8.5 su (Table 6).
	2. At the Permittee’s discretion, compliance with the limit shall be assessed at one of the following locations:
	a. Directly in the 303(d)-listed waterbody segment, inside the immediate area of influence of the discharge; or
	b. Alternatively, the Permittee may measure pH at the point where the discharge leaves the construction site, rather than in the receiving water.

	3. Discharges that exceed the numeric effluent limit for pH (outside the range of 6.5 – 8.5 su) constitute a violation of this permit.
	4. Permittees whose discharges exceed the numeric effluent limit must sample discharges daily until the violation is corrected and comply with the non-compliance notification requirements in Special Condition S5.F.

	E. Sampling and Limits for Sites Discharging to Waters Covered by a TMDL or another Pollution Control Plan
	1. Discharges to a waterbody that is subject to a Total Maximum Daily Load (TMDL) for turbidity, fine sediment, high pH, or phosphorus must be consistent with the TMDL. Refer to http://www.ecy.wa.gov/programs/wq/tmdl/TMDLsbyWria/TMDLbyWria.html for mo...
	a. Where an applicable TMDL sets specific waste load allocations or requirements for discharges covered by this permit, discharges must be consistent with any specific waste load allocations or requirements established by the applicable TMDL.
	i. The Permittee must sample discharges weekly, unless otherwise specified by the TMDL, to evaluate compliance with the specific waste load allocations or requirements.
	ii. Analytical methods used to meet the monitoring requirements must conform to the latest revision of the Guidelines Establishing Test Procedures for the Analysis of Pollutants contained in 40 CFR Part 136.
	iii. Turbidity and pH methods need not be accredited or registered unless conducted at a laboratory which must otherwise be accredited or registered.

	b. Where an applicable TMDL has established a general waste load allocation for construction stormwater discharges, but has not identified specific requirements, compliance with Special Conditions S4 (Monitoring) and S9 (SWPPPs) will constitute compli...
	c. Where an applicable TMDL has not specified a waste load allocation for construction stormwater discharges, but has not excluded these discharges, compliance with Special Conditions S4 (Monitoring) and S9 (SWPPPs) will constitute compliance with the...
	d. Where an applicable TMDL specifically precludes or prohibits discharges from construction activity, the operator is not eligible for coverage under this permit.


	S9. STORMWATER POLLUTION PREVENTION PLAN
	A. The Permittee’s SWPPP must meet the following objectives:
	1. To identify best management practices (BMPs) which prevent erosion and sedimentation, and to reduce, eliminate or prevent stormwater contamination and water pollution from construction activity.
	2. To prevent violations of surface water quality, groundwater quality, or sediment management standards.
	3. To control peak volumetric flow rates and velocities of stormwater discharges.

	B. General Requirements
	1. The SWPPP must include a narrative and drawings. All BMPs must be clearly referenced in the narrative and marked on the drawings. The SWPPP narrative must include documentation to explain and justify the pollution prevention decisions made for the ...
	a. Information about existing site conditions (topography, drainage, soils, vegetation, etc.).
	b. Potential erosion problem areas.
	c. The 13 elements of a SWPPP in Special Condition S9.D.1-13, including BMPs used to address each element.
	d. Construction phasing/sequence and general BMP implementation schedule.
	e. The actions to be taken if BMP performance goals are not achieved—for example, a contingency plan for additional treatment and/or storage of stormwater that would violate the water quality standards if discharged.
	f. Engineering calculations for ponds, treatment systems, and any other designed structures. When a treatment system requires engineering calculations, these calculations must be included in the SWPPP. Engineering calculations do not need to be includ...

	2. The Permittee must modify the SWPPP if, during inspections or investigations conducted by the owner/operator, or the applicable local or state regulatory authority, it is determined that the SWPPP is, or would be, ineffective in eliminating or sign...
	a. Review the SWPPP for compliance with Special Condition S9 and make appropriate revisions within 7 days of the inspection or investigation.
	b. Immediately begin the process to fully implement and maintain appropriate source control and/or treatment BMPs as soon as possible, addressing the problems no later than 10 days from the inspection or investigation. If installation of necessary tre...
	c. Document BMP implementation and maintenance in the site log book.


	C. Stormwater Best Management Practices (BMPs)
	1. Stormwater Management Manual for Western Washington (most current approved edition at the time this permit was issued), for sites west of the crest of the Cascade Mountains; or
	2. Stormwater Management Manual for Eastern Washington (most current approved edition at the time this permit was issued), for sites east of the crest of the Cascade Mountains; or
	3. Revisions to the manuals listed in Special Condition S9.C.1 & 2, or other stormwater management guidance documents or manuals which provide an equivalent level of pollution prevention, that are approved by Ecology and incorporated into this permit ...
	4. Documentation in the SWPPP that the BMPs selected provide an equivalent level of pollution prevention, compared to the applicable stormwater management manuals, including:
	a. The technical basis for the selection of all stormwater BMPs (scientific, technical studies, and/or modeling) that support the performance claims for the BMPs being selected.
	b. An assessment of how the selected BMP will satisfy AKART requirements and the applicable federal technology-based treatment requirements under 40 CFR part 125.3.


	D. SWPPP – Narrative Contents and Requirements
	The Permittee must include each of the 13 elements below in Special Condition S9.D.1-13 in the narrative of the SWPPP and implement them unless site conditions render the element unnecessary and the exemption from that element is clearly justified in ...
	1. Preserve Vegetation/Mark Clearing Limits
	a. Before beginning land-disturbing activities, including clearing and grading, clearly mark all clearing limits, sensitive areas and their buffers, and trees that are to be preserved within the construction area.
	b. Retain the duff layer, native topsoil, and natural vegetation in an undisturbed state to the maximum degree practicable.

	2. Establish Construction Access
	a. Limit construction vehicle access and exit to one route, if possible.
	b. Stabilize access points with a pad of quarry spalls, crushed rock, or other equivalent BMPs, to minimize tracking sediment onto roads.
	c. Locate wheel wash or tire baths on site, if the stabilized construction entrance is not effective in preventing tracking sediment onto roads.
	d. If sediment is tracked off site, clean the affected roadway thoroughly at the end of each day, or more frequently as necessary (for example, during wet weather). Remove sediment from roads by shoveling, sweeping, or pickup and transport of the sedi...
	e. Conduct street washing only after sediment removal in accordance with Special Condition S9.D.2.d.
	f. Control street wash wastewater by pumping back on site or otherwise preventing it from discharging into systems tributary to waters of the State.

	3. Control Flow Rates
	a. Protect properties and waterways downstream of construction sites from erosion and the associated discharge of turbid waters due to increases in the velocity and peak volumetric flow rate of stormwater runoff from the project site, as required by l...
	b. Where necessary to comply with Special Condition S9.D.3.a, construct stormwater infiltration or detention BMPs as one of the first steps in grading. Assure that detention BMPs function properly before constructing site improvements (for example, im...
	c. If permanent infiltration ponds are used for flow control during construction, protect these facilities from sedimentation during the construction phase.

	4. Install Sediment Controls
	a. Construct sediment control BMPs (sediment ponds, traps, filters, infiltration facilities, etc.) as one of the first steps in grading. These BMPs must be functional before other land disturbing activities take place.
	b. Minimize sediment discharges from the site. The design, installation and maintenance of erosion and sediment controls must address factors such as the amount, frequency, intensity and duration of precipitation, the nature of resulting stormwater ru...
	c. Direct stormwater runoff from disturbed areas through a sediment pond or other appropriate sediment removal BMP, before the runoff leaves a construction site or before discharge to an infiltration facility. Runoff from fully stabilized areas may be...
	d. Locate BMPs intended to trap sediment on site in a manner to avoid interference with the movement of juvenile salmonids attempting to enter off-channel areas or drainages.
	e. Provide and maintain natural buffers around surface waters, direct stormwater to vegetated areas to increase sediment removal and maximize stormwater infiltration, unless infeasible.
	f. Where feasible, design outlet structures that withdraw impounded stormwater from the surface to avoid discharging sediment that is still suspended lower in the water column.

	5. Stabilize Soils
	a. The Permittee must stabilize exposed and unworked soils by application of effective BMPs that prevent erosion. Applicable BMPs include, but are not limited to: temporary and permanent seeding, sodding, mulching, plastic covering, erosion control fa...
	b. The Permittee must control stormwater volume and velocity within the site to minimize soil erosion.
	c. The Permittee must control stormwater discharges, including both peak flow rates and total stormwater volume, to minimize erosion at outlets and to minimize downstream channel and stream bank erosion.
	d. Depending on the geographic location of the project, the Permittee must not allow soils to remain exposed and unworked for more than the time periods set forth below to prevent erosion.
	e. The Permittee must stabilize soils at the end of the shift before a holiday or weekend if needed based on the weather forecast.
	f. The Permittee must stabilize soil stockpiles from erosion, protected with sediment trapping measures, and where possible, be located away from storm drain inlets, waterways, and drainage channels.
	g. The Permittee must minimize the amount of soil exposed during construction activity.
	h. The Permittee must minimize the disturbance of steep slopes.
	i. The Permittee must minimize soil compaction and, unless infeasible, preserve topsoil.

	6. Protect Slopes
	a. The Permittee must design and construct cut-and-fill slopes in a manner to minimize erosion. Applicable practices include, but are not limited to, reducing continuous length of slope with terracing and diversions, reducing slope steepness, and roug...
	b. The Permittee must divert off-site stormwater (run-on) or groundwater away from slopes and disturbed areas with interceptor dikes, pipes, and/or swales. Off-site stormwater should be managed separately from stormwater generated on the site.
	c. At the top of slopes, collect drainage in pipe slope drains or protected channels to prevent erosion.
	i. West of the Cascade Mountains Crest: Temporary pipe slope drains must handle the peak 10-minute flow rate from a Type 1A, 10-year, 24-hour frequency storm for the developed condition. Alternatively, the 10-year, 1-hour flow rate predicted by an app...
	ii. East of the Cascade Mountains Crest: Temporary pipe slope drains must handle the expected peak flow rate from a 6-month, 3-hour storm for the developed condition, referred to as the short duration storm.

	d. Place excavated material on the uphill side of trenches, consistent with safety and space considerations.
	e. Place check dams at regular intervals within constructed channels that are cut down a slope.

	7. Protect Drain Inlets
	a. Protect all storm drain inlets made operable during construction so that stormwater runoff does not enter the conveyance system without first being filtered or treated to remove sediment.
	b. Clean or remove and replace inlet protection devices when sediment has filled one-third of the available storage (unless a different standard is specified by the product manufacturer).

	8. Stabilize Channels and Outlets
	a. Design, construct and stabilize all on-site conveyance channels to prevent erosion from the following expected peak flows:
	i. West of the Cascade Mountains Crest: Channels must handle the peak 10-minute flow rate from a Type 1A, 10-year, 24-hour frequency storm for the developed condition. Alternatively, the 10-year, 1-hour flow rate indicated by an approved continuous ru...
	ii. East of the Cascade Mountains Crest: Channels must handle the expected peak flow rate from a 6-month, 3-hour storm for the developed condition, referred to as the short duration storm.

	b. Provide stabilization, including armoring material, adequate to prevent erosion of outlets, adjacent stream banks, slopes, and downstream reaches at the outlets of all conveyance systems.

	9. Control Pollutants
	a. Handle and dispose of all pollutants, including waste materials and demolition debris that occur on site in a manner that does not cause contamination of stormwater.
	b. Provide cover, containment, and protection from vandalism for all chemicals, liquid products, petroleum products, and other materials that have the potential to pose a threat to human health or the environment. Minimize storage of hazardous materia...
	c. Conduct maintenance, fueling, and repair of heavy equipment and vehicles using spill prevention and control measures. Clean contaminated surfaces immediately following any spill incident.
	d. Discharge wheel wash or tire bath wastewater to a separate on-site treatment system that prevents discharge to surface water, such as closed-loop recirculation or upland land application, or to the sanitary sewer with local sewer district approval.
	e. Apply fertilizers and pesticides in a manner and at application rates that will not result in loss of chemical to stormwater runoff. Follow manufacturers’ label requirements for application rates and procedures.
	f. Use BMPs to prevent contamination of stormwater runoff by pH-modifying sources. The sources for this contamination include, but are not limited to: bulk cement, cement kiln dust, fly ash, new concrete washing and curing waters, recycled concrete st...
	g. Adjust the pH of stormwater or authorized non-stormwater if necessary to prevent an exceedance of groundwater and/or surface water quality standards.
	h. Assure that washout of concrete trucks is performed off-site or in designated concrete washout areas only. Do not wash out concrete truck drums onto the ground, or into storm drains, open ditches, streets, or streams. Washout of small concrete hand...
	i. Obtain written approval from Ecology before using any chemical treatment, with the exception of CO2, dry ice or food grade vinegar, to adjust pH.
	j. Uncontaminated water from water-only based shaft drilling for construction of building, road, and bridge foundations may be infiltrated provided the wastewater is managed in a way that prohibits discharge to surface waters.  Prior to infiltration, ...

	10. Control Dewatering
	a. Permittees must discharge foundation, vault, and trench dewatering water, which have characteristics similar to stormwater runoff at the site, in conjunction with BMPs to reduce sedimentation before discharge to a sediment trap or sediment pond.
	b. Permittees may discharge clean, non-turbid dewatering water, such as well-point groundwater, to systems tributary to, or directly into surface waters of the State, as specified in Special Condition S9.D.8, provided the dewatering flow does not caus...
	c. Other dewatering treatment or disposal options may include:
	i. Infiltration
	ii. Transport off site in a vehicle, such as a vacuum flush truck, for legal disposal in a manner that does not pollute state waters.
	iii. Ecology-approved on-site chemical treatment or other suitable treatment technologies (See S9.D.9.i, regarding chemical treatment written approval).
	iv. Sanitary or combined sewer discharge with local sewer district approval, if there is no other option.
	v. Use of a sedimentation bag with discharge to a ditch or swale for small volumes of localized dewatering.

	d. Permittees must handle highly turbid or contaminated dewatering water separately from stormwater.

	11. Maintain BMPs
	a. Permittees must maintain and repair all temporary and permanent erosion and sediment control BMPs as needed to assure continued performance of their intended function in accordance with BMP specifications.
	b. Permittees must remove all temporary erosion and sediment control BMPs within 30 days after achieving final site stabilization or after the temporary BMPs are no longer needed.

	12. Manage the Project
	a. Phase development projects to the maximum degree practicable and take into account seasonal work limitations.
	b. Inspect, maintain and repair all BMPs as needed to assure continued performance of their intended function. Conduct site inspections and monitoring in accordance with Special Condition S4.
	c. Maintain, update, and implement the SWPPP in accordance with Special Conditions S3, S4, and S9.

	13. Protect Low Impact Development (LID) BMPs
	a. Permittees must protect all LID BMPs (including, but not limited to, Bioretention and Rain Garden facilities) from sedimentation through installation and maintenance of erosion and sediment control BMPs on portions of the site that drain into the B...
	b. Permittees must maintain the infiltration capabilities of LID BMPs by protecting against compaction by construction equipment and foot traffic. Protect completed lawn and landscaped areas from compaction due to construction equipment.
	c. Permittees must control erosion and avoid introducing sediment from surrounding land uses onto permeable pavements. Do not allow muddy construction equipment on the base material or pavement. Do not allow sediment-laden runoff onto permeable paveme...
	d. Permittees must clean permeable pavements fouled with sediments or no longer passing an initial infiltration test using local stormwater manual methodology or the manufacturer’s procedures.
	e. Permittees must keep all heavy equipment off existing soils under LID BMPs that have been excavated to final grade to retain the infiltration rate of the soils.


	E. SWPPP – Map Contents and Requirements
	1. The direction of north, property lines, and existing structures and roads.
	2. Cut and fill slopes indicating the top and bottom of slope catch lines.
	3. Approximate slopes, contours, and direction of stormwater flow before and after major grading activities.
	4. Areas of soil disturbance and areas that will not be disturbed.
	5. Locations of structural and nonstructural controls (BMPs) identified in the SWPPP.
	6. Locations of off-site material, stockpiles, waste storage, borrow areas, and vehicle/equipment storage areas.
	7. Locations of all surface water bodies, including wetlands.
	8. Locations where stormwater or non-stormwater discharges off-site and/or to a surface waterbody, including wetlands.
	9. Location of water quality sampling station(s), if sampling is required by state or local permitting authority.
	10. Areas where final stabilization has been accomplished and no further construction-phase permit requirements apply.
	11. Location or proposed location of LID facilities.

	S10. NOTICE OF TERMINATION
	A. The site is eligible for termination of coverage when it has met any of the following conditions:
	1. The site has undergone final stabilization, the Permittee has removed all temporary BMPs (except biodegradable BMPs clearly manufactured with the intention for the material to be left in place and not interfere with maintenance or land use), and al...
	2. All portions of the site that have not undergone final stabilization per Special Condition S10.A.1 have been sold and/or transferred (per Special Condition S2.A), and the Permittee no longer has operational control of the construction activity; or
	3. For residential construction only, the Permittee has completed temporary stabilization and the homeowners have taken possession of the residences.

	B. When the site is eligible for termination, the Permittee must submit a complete and accurate Notice of Termination (NOT) form, signed in accordance with General Condition G2, to:

	GENERAL CONDITIONS
	G1.  DISCHARGE VIOLATIONS
	G2.  SIGNATORY REQUIREMENTS
	A. All permit applications must bear a certification of correctness to be signed:
	1. In the case of corporations, by a responsible corporate officer.
	2. In the case of a partnership, by a general partner of a partnership.
	3. In the case of sole proprietorship, by the proprietor.
	4. In the case of a municipal, state, or other public facility, by either a principal executive officer or ranking elected official.

	B. All reports required by this permit and other information requested by Ecology (including NOIs, NOTs, and Transfer of Coverage forms) must be signed by a person described above or by a duly authorized representative of that person. A person is a du...
	1. The authorization is made in writing by a person described above and submitted to Ecology.
	2. The authorization specifies either an individual or a position having responsibility for the overall operation of the regulated facility, such as the position of plant manager, superintendent, position of equivalent responsibility, or an individual...

	C. Changes to authorization. If an authorization under paragraph G2.B.2 above is no longer accurate because a different individual or position has responsibility for the overall operation of the facility, a new authorization satisfying the requirement...
	D. Certification. Any person signing a document under this section must make the following certification:
	G3.  RIGHT OF INSPECTION AND ENTRY
	A. To enter upon the premises where a discharge is located or where any records are kept under the terms and conditions of this permit.
	B. To have access to and copy, at reasonable times and at reasonable cost, any records required to be kept under the terms and conditions of this permit.
	C. To inspect, at reasonable times, any facilities, equipment (including monitoring and control equipment), practices, methods, or operations regulated or required under this permit.
	D. To sample or monitor, at reasonable times, any substances or parameters at any location for purposes of assuring permit compliance or as otherwise authorized by the Clean Water Act.
	G4.  GENERAL PERMIT MODIFICATION AND REVOCATION
	A. When a change occurs in the technology or practices for control or abatement of pollutants applicable to the category of dischargers covered under this permit.
	B. When effluent limitation guidelines or standards are promulgated pursuant to the CWA or Chapter 90.48 RCW, for the category of dischargers covered under this permit.
	C. When a water quality management plan containing requirements applicable to the category of dischargers covered under this permit is approved, or
	D. When information is obtained that indicates cumulative effects on the environment from dischargers covered under this permit are unacceptable.
	G5.  REVOCATION OF COVERAGE UNDER THE PERMIT
	A. Violation of any term or condition of this permit.
	B. Obtaining coverage under this permit by misrepresentation or failure to disclose fully all relevant facts.
	C. A change in any condition that requires either a temporary or permanent reduction or elimination of the permitted discharge.
	D. Failure or refusal of the Permittee to allow entry as required in RCW 90.48.090.
	E. A determination that the permitted activity endangers human health or the environment, or contributes to water quality standards violations.
	F. Nonpayment of permit fees or penalties assessed pursuant to RCW 90.48.465 and Chapter 173-224 WAC.
	G. Failure of the Permittee to satisfy the public notice requirements of WAC 173-226-130(5), when applicable.
	G6.  REPORTING A CAUSE FOR MODIFICATION
	G7.  COMPLIANCE WITH OTHER LAWS AND STATUTES
	G8.  DUTY TO REAPPLY
	G9.  REMOVED SUBSTANCE
	G10. DUTY TO PROVIDE INFORMATION
	G11. OTHER REQUIREMENTS OF 40 CFR
	G12. ADDITIONAL MONITORING
	G13. PENALTIES FOR VIOLATING PERMIT CONDITIONS
	G14. UPSET
	G15. PROPERTY RIGHTS
	G16. DUTY TO COMPLY
	G17. TOXIC POLLUTANTS
	G18. PENALTIES FOR TAMPERING
	G19. REPORTING PLANNED CHANGES
	A. The permitted facility being determined to be a new source pursuant to 40 CFR 122.29(b).
	B. A significant change in the nature or an increase in quantity of pollutants discharged, including but not limited to: a 20% or greater increase in acreage disturbed by construction activity.
	C. A change in or addition of surface water(s) receiving stormwater or non-stormwater from the construction activity.
	D. A change in the construction plans and/or activity that affects the Permittee’s monitoring requirements in Special Condition S4.
	G20. REPORTING OTHER INFORMATION
	G21. REPORTING ANTICIPATED NON-COMPLIANCE
	G22. REQUESTS TO BE EXCLUDED FROM COVERAGE UNDER THE PERMIT
	G23. APPEALS
	A. The terms and conditions of this general permit, as they apply to the appropriate class of dischargers, are subject to appeal by any person within 30 days of issuance of this general permit, in accordance with Chapter 43.21B RCW, and Chapter 173-22...
	B. The terms and conditions of this general permit, as they apply to an individual discharger, are appealable in accordance with Chapter 43.21B RCW within 30 days of the effective date of coverage of that discharger. Consideration of an appeal of gene...
	C. The appeal of general permit coverage of an individual discharger does not affect any other dischargers covered under this general permit. If the terms and conditions of this general permit are found to be inapplicable to any individual discharger(...
	G24. SEVERABILITY
	G25. BYPASS PROHIBITED
	A. Bypass Procedures
	1. Bypass of stormwater is consistent with the design criteria and part of an approved management practice in the applicable stormwater management manual.
	2. Bypass for essential maintenance without the potential to cause violation of permit limits or conditions.
	3. Bypass of stormwater is unavoidable, unanticipated, and results in noncompliance of this permit.
	a. Bypass is unavoidable to prevent loss of life, personal injury, or severe property damage. “Severe property damage” means substantial physical damage to property, damage to the treatment facilities which would cause them to become inoperable, or su...
	b. There are no feasible alternatives to the bypass, such as the use of auxiliary treatment facilities, retention of untreated wastes, maintenance during normal periods of equipment downtime (but not if adequate backup equipment should have been insta...
	c. Ecology is properly notified of the bypass as required in Special Condition S5.F of this permit.

	4. A planned action that would cause bypass of stormwater and has the potential to result in noncompliance of this permit during a storm event.
	a. A description of the bypass and its cause
	b. An analysis of all known alternatives which would eliminate, reduce, or mitigate the need for bypassing.
	c. A cost-effectiveness analysis of alternatives including comparative resource damage assessment.
	d. The minimum and maximum duration of bypass under each alternative.
	e. A recommendation as to the preferred alternative for conducting the bypass.
	f. The projected date of bypass initiation.
	g. A statement of compliance with SEPA.
	h. A request for modification of water quality standards as provided for in WAC 173-201A-110, if an exceedance of any water quality standard is anticipated.
	i. Steps taken or planned to reduce, eliminate, and prevent reoccurrence of the bypass.

	5. For probable construction bypasses, the need to bypass is to be identified as early in the planning process as possible. The analysis required above must be considered during preparation of the Stormwater Pollution Prevention Plan (SWPPP) and must ...
	a. If the bypass is necessary to perform construction or maintenance-related activities essential to meet the requirements of this permit.
	b. If there are feasible alternatives to bypass, such as the use of auxiliary treatment facilities, retention of untreated wastes, stopping production, maintenance during normal periods of equipment down time, or transport of untreated wastes to anoth...
	c. If the bypass is planned and scheduled to minimize adverse effects on the public and the environment.


	B. Duty to Mitigate

	APPENDIX A – DEFINITIONS
	APPENDIX B – ACRONYMS
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